COOPERATIVE PURCHASING AGREEMENT FOR THE PROVISION
OF GENERAL CONTRACTOR CONTINUING SERVICES PRIMARY
AND ALTERNATE CONTRACTORS

THIS COOPERATVE PURCHASING AGREEMENT FOR THE PROVISION OF GENERAL
CONTRACTOR CONTINUING SERVICES PRIMARY & ALTERNATE CONTRACTORS
(“Piggyback Agreement”) is entered into by and between the CITY OF CRYSTAL RIVER, a Florida
municipal corporation (“City””) and CARDIFF CONSTRUCTION LLC, a for-profit corporation duly org
anized and authorized to do business in the State of Florida (EIN: 27-1738480) (“Contractor”).

RECITALS:

WHEREAS, after a competitive procurement process Citrus County, Florida, entered into a
Contract with Cardiff Construction LLC., for the provision of General Contractor Continuing Services
Primary & Alternate Contractors, Citrus County RFP 21-050 (the “Citrus County Agreement”); and

WHEREAS, Citrus County awarded contracts to one Primary Contractor and three Alternate
Contractors, Cardiff Construction LLC (Florida) Inc, serves as an Alternate Contractor; and

WHEREAS, in accordance with Chapter 287, Florida Statutes, and the City of Crystal River’s
contracting and procurement policies and procedures, City has the legal authority to“piggyback” the
purchase of goods and services as contracted by another governmental entityas a form of inter-
governmental cooperative purchasing when seeking to utilize the same orsimilar services provided for
in said contract; and

WHEREAS, City and Cardiff Construction LLC. desire to enter into a similar contract as the
County to include the provision of General Contractor Continuing Services Primary & Alternate
Contractors pursuant to essentially the same terms and conditions provided under the Citrus County
Agreement, as applicable and amended by the terms and conditions of this Piggyback Agreement.

NOW THEREFORE, in consideration of the foregoing recitals, the following mutual covenants
and conditions, and other good and valuable consideration, City and Contractor agree as follows:

TERMS OF AGREEMENT:

RECITALS: City and Contractor hereby represent, warrant, and agree that the Recitals setforth above
are true and correct and are incorporated herein by reference.

DEFINITIONS: As used in this Piggyback Agreement, the following terms shall have themeanings
specified below:

Piggyback Agreement: shall mean this Agreement for the General Contractor Continuing
Services Primary & Alternate Contractors as it may from time to time be amended or modified
pursuant to its termsand provisions.

Citrus County Agreement: — shall mean the Contract between Citrus County and Cardiff
Construction LLC., as amended, and its exhibits, attached hereto as Exhibit A — Citrus County
Agreement and incorporated herein by reference.




INCORPORATION OF CITRUS COUNTY AGREEMENT: The Citrus County Agreement
attached hereto as Exhibit A is hereby incorporated by reference as if set forth herein in its entirety.
However, to the extent that any terms and conditions set forth in the Citrus County Agreement conflict
with any of the amended or supplemental terms and conditionsset forth in this Piggyback Agreement,
then the amended and supplemental terms andconditions set forth in this Piggyback Agreement shall
be given precedence.

AMENDED TERMS AND CONDITIONS: The following terms and conditions of the CitrusCounty
Agreement are modified and replaced, in their entirety, as follows:

The terms “Citrus County,” “County,” or “Board of County Commissioners” “shall be
replaced and intended to refer to the “City of Crystal River.”

TERM OF CONTRACT: This Agreement shall become effective and commence on the date of full
execution by both parties and continue in effect through JULY 13, 2023. This Agreement may be
renewed for up to TWO (2) additional ONE YEAR periods upon the written consent of both parties.

TAXES: City is exempt from all federal excise and state sales taxes (State of Florida Consumer’s
Certification of Exemption 85-8012621553C-2). The City’sEmployer Identification Number is 59-
6000297. Contractor shall not be exempted from paying sales tax to its suppliers for materials to fulfill
contractual obligations withthe City, nor will Contractor be authorized to use City’s Tax Exemption
Number forsecuring materials listed herein.

INVOICING: All invoices submitted by Contractor shall include the City Contract Number, an
assigned Invoice Number, and an Invoice Date. Contractor shall submit the original invoice, no more
than once monthly, through the responsible City Project Manager at: City of Crystal River DPW, Attn:
Kevin L. Lemieux, 123 NW Hwy 19 Crystal River, Florida 34428, E-Mail:
klemieux@crystalriverfl.org. The City Project Manager shall review and approve all invoices prior
to payment. City Project Manager’s approval shall not be unreasonably withheld, conditioned, or
delayed. Payments by City shall be made no later than the time periods established in section 218.735,
Florida Statutes.

ADDITIONAL TERMS AND CONDITIONS. The following terms and conditions of theCitrus
County Agreement are modified and replaced, in their entirety, as follows:

INDEPENDENT CONTRACTOR STATUS. Contractor acknowledges and agrees that under this
Agreement, Contractor and any agent or employee of Contractor shall bedeemed at all times to be an
independent contractor and shall be wholly responsiblefor the manner in which it performs the
services and work required under thisAgreement. Neither Contractor nor its agents or employees
shall represent or holdthemselves out to be employees of City at any time. Neither Contractor nor its
agentsor employees shall have employee status with City. Nothing in this Agreement shallconstitute
or be construed to create any intent on the part of either party to create anagency relationship,
partnership, employer-employee relationship, joint venturerelationship, or any other relationship
which would allow City to exercise control ordiscretion over the manner or methods employed by
Contractor in its performance ofits obligations under this Agreement.

ACCESS TO FACILITIES. City shall provide Contractor with access to all City facilities as is
reasonably necessary for Contractor to perform its obligations under thisAgreement.

PUBLIC RECORDS. Contractor shall comply with all applicable provisions of the FloridaPublic
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Records Act, Chapter 119, Florida Statutes. Specifically, Contractor shall:
1. Keep and maintain public records required by the public agency to perform theservice.

2. Upon request from the public agency’s custodian of public records, provide the public
agency with a copy of the requested records or allow the records to be inspected or
copied within a reasonable time at a cost that does not exceed thecost provided in
Chapter 119, Florida Statutes, or as otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law forthe duration of
the contract term and following completion of the contract ifContractor does not
transfer the records to the public agency.

4. Upon completion of the contract, transfer, at no cost, to the public agency all public records
in possession of Contractor or keep and maintain public records required by the public
agency to performthe service. If Contractor transfers all public recordsto the public agency
upon completion of the contract, Contractor shall destroy any duplicate public records that
are exempt or confidential and exempt from public records disclosure requirements. If
Contractor keeps and maintains public records upon completion of the contract,
Contractor shall meet all applicable requirementsfor retaining public records. All records
stored electronically must be provided tothe public agency, upon request from the
public agency’s custodian of public records, in a format that is compatible with the
information technology systems ofthe public agency.

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO
PROVIDE PUBLIC RECORDSRELATING TO THIS CONTRACT, CONTACT
THE CUSTODIAN OF PUBLIC RECORDS AT: CITY OF CRYSTAL RIVER,
OFFICE OF THE CITY CLERK; 352-795-4216; E-mail: mfink@crystalriverfl.org
City Hall, 123 NW Hwy 19, Crystal River, FL 34428.

AUDIT: Contractor shall comply and cooperate immediately with any inspections, reviews,
investigations, or audits relating to this Agreement as deemed necessary by the Florida Office of the
Inspector General, the City’s Internal or External auditors or by any other Florida official with proper
authority.

INDEMNITY: Contractor shall indemnify City and its elected officials, employees and volunteers
against, and hold City and its elected officials, employees and volunteersharmless from, all damages,
claims, losses, costs, and expenses, including reasonableattorneys’ fees, which City or its elected
officials, employees or volunteers may sustain, or which may be asserted against City or its elected
officials, employees, or volunteers,arising out of the activities contemplated by this Agreement
including, without limitation, harm or personal injury to third persons during the term of this Agreement
to the extent attributable to the negligence, recklessness, or intentional misconduct of Contractor,
Contractor’s officers, directors, agents, or employees, and Contractor’s subcontractors, sub-
subcontractors, materialmen, or agents of any tier or theirrespective employees per Florida Statute §
725.06.

NO WAIVER OF SOVEREIGN IMMUNITY: Nothing herein is intended to waive sovereign
immunity by the City to which sovereign immunity may be applicable, or ofany rights or limits of
liability existing under Florida Statute § 768.28. This term shallsurvive the termination of all
performance or obligations under this Agreement andshall be fully binding until any proceeding
brought under this Agreement is barred byany applicable statute of limitations.
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NOTICES: All notices, certifications or communications required by this Agreement shall be given in
writing and shall be deemed delivered when personally served, or when received if by facsimile
transmission with a confirming copy mailed by registeredor certified mail, postage prepaid, return receipt
requested. Notices can be concurrently delivered by e-mail. All notices shall be addressed to the
respective parties as follows:

If to Contractor: Cardiff Construction LLC.
Attention: Michael Rosselet
11981 Bay Shore Drive
Crystal River FL 34429
Phone: 352-422-4228
Email: michael@cardiffllc.com

If to Owner: City of Crystal River
Ken Frink P.E., City Manager
123 NW Hwy 19
Crystal River, Florida 34428
Phone:  352-795-4216  Facsimile:  352-795-6245  Email:
kfrink@crystalriverfl.org

Copy to: Robert W. Batsel, Jr., Esquire
Gilligan, Gooding, Batsel & Anderson, P.A.1531 SE 36th Avenue
Ocala, Florida 34471

Phone: 352-867-7707  Fax: 352-867-0237
Email: rbatsel@ocalalaw.com

LEGAL AUTHORITY: Each person signing this Agreement on behalf of either party individually
warrants that he or she has full legal power to execute this Agreement onbehalf of the party for
whom he or she is signing, and to bind and obligate such partywith respect to all provisions contained
in this Agreement.

COUNTERPARTS: This Agreement may be executed in counterparts, each of which shallbe an
original and all of which shall constitute the same instrument

ELECTRONIC SIGNATURE(S): Contractor, if and by offering an electronic signature in any form
whatsoever, will accept and agree to be bound by said electronic signature to allterms and conditions
of this Agreement. Further, a duplicate or copy of the Agreementthat contains a duplicated or non-
original signature will be treated the same as an original,signed copy of this original Agreement for all
purposes.

[REMAINDER OF PAGE INTENTIONALLY BLANK. SIGNATURE PAGE TO FOLLOW]
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IN WITNESS WHEREOF, the parties have executed this Agreement on

2021.

ATTEST:

Mia Fink
City Clerk

Approved as to form and legality:

Robert W. Batsel,Jr.
City Attorney

CITY OF CRYSTAL RIVER

Joe Meek
Mayor

CARDIFF CONSTRUCTION LLC
(Alternate Contractor)

By: _ Michael Rosselet

Title: _Qualifier



The Following pages are Exhibit A copied from the Citrus County Agreement
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Fax: (352) 627-6317
DATE (MM DOy )

08/25/2020

CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIOMAL INSURED, the policy(ies) must have ADDITIOMNAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the tarms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement{s).

TONTACT
FRODUCER B oaeen Insurance Serviees, Ine. HaHE. Stacey Johnson —
1002 Howard Avenue A N B (228)374-0067 [AIC, May: (228)374-0068
Biloxi, MS 33530 | ADDRE S8 stacey@beaconins.biz
License #: 205172 INSURER[S] AFFORDING COVERAGE T
nsurer &:  Western World Insurance
INSURED INSURER B:
Cardiff Construction, LLC INSURER C :
P.O. Box 1829 INSURER [::
Crystal River, FL 34423 INSURER E :
IN§HE§R F:
COVERAGES CERTIFICATE NUMBER: 00001276-556458 REVISION NUMBER: &
THIS I3 TOCERTIFY THAT THE POLICIES OF INSURAMCE LISTED BELOW HAVE BEEM ISSUED T THE INSURED MAMED ABDVE FOR THE POLICY PERICD

IMDICATED. WOTWITHSTANDING &MY REQUIREMENT, TERM CR CONDITKZM OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TCWHICH THIS
CERTIFICATE MAY BE ISSUED CR MAY PERTAIN, THE INEURAMCE AFFOROED BY THE POLUICIES DESCRIBED FEREIM 15 EUBJECT T ALL THE TERME
EXCLUSICNS AMD COMDITIONS OF SUCH POLICIES. LIMITS SHOWM MAY HAVE BEEN REDUCED BY PAID CLAIMSE

INSR |ABOLISUBR POLICY EFF  FOLICY EXP
LTR TYPE GF INSURANCE INSE WD POLICY NUMBER B DD Y] (MW DD ) LIMITS
A | X cOMMERCIAL GENERAL LIABILITY ¥ | ¥ NPPB&512639 DB/0R/Z020 DGMBI2021 | SACH OUCURRENCE '3 1,000,000
CaMAGE TO RENTED
CLAIME-MADE | X occur CREMISES (Ea omurence} | 3 100,000
MED EXI {Any ono person) | 3 5,000
PERSONAL & ADW INJURY 3 1,000,000
GEN'L AGGREGATE LIMIT APOLIES PER CEMERAL AGGREGATE 3 2,000,000
=
X roucry o LOC PRODUCTS - COMPIOP AGG | § 1,000,000
OTHER 3
AUTOMOBILE LIABILITY FOMBINED SNGLELINT | 5
AN AUTC SOOILY INJJRY [For parmon) | 3
CVINED SCHEDULED r .
.n.l_l.|r_'5|:w|_v AT SO0ILY INJIRY [Per accdert) §
HIRED MNOM-ONWMED PROPERTY DAMAGE 2
ALUTOS CHLY ALTCE OHLY | [Par @)
s
UMBRELLA LIAB QOCUR EACH DCCURRENCE 5
 EXCESS LIAB CLAIMS-MADE AGOREGATE s
| oo | |merenmons 5
WORKERS COMFENSATION L T [
AKD EMPLOYERS' LIABILITY YIN STATUTE ER
AMY FROFRIETORFART HERIEXEC ITIVE E L EACH ACCIDEMT g5
CFFICERMWMEMBER EXCLUDEDT |:| L |
{landktary in NH) E L DISEASE - EA EMPLOYEE 5
I yes, descnbe under
QESCRIPTION OF OPERATHONE balow E L DISEASE - POLICY LIMT | &

DESCRIPTION OF OPERATIONS | LOCATIOMNE | VEHICLES [RCORD 101, Additicnnl Remarks Scheduls, moay bs stiached f mare apsce s required)

RFF 18030

CERTIFICATE HOLDER

CANCELLATION

CITRUS COUNTY, FLORIDA THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
4600 WEST SOVEREIGN PATH ACCORDANCE WITH THE POLICY PROVISIONS,
SUITE 266 BUTHORIZED REFRESENTATIVE

LECANTO, FL 34461-

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

ACORD 25 (2016/03)

The ACORD name and logo are registered marks of ACORD
Printed by SEJ on August 25, 2020 at 09:1TAM
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CERTIFICATE OF LIABILITY INSURANCE

DA TE {MI DD VYY)
10M18/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUGER. AND THE CERTIFIZGATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
Il SUBROGATIONM 15 WAIVED, subject to the terms and conditions of the policy, cerfain policies may require an endorsement. A statement on
this cerlificate does not confer rights 1o the certificale holder in lieu of such endorsement{s).

PRODAUCER
Dovetail Managing General Agency Corp
1323 Main Sfrest

TORTEET etiife Service Center
(AMC Mo, By 956-954-1008 FAE ol
EHAlL .. metlifeservicecenter@dovetailinsurance com

Suite 500 INSURER(S) AFFORDING COVERAGE | HAIC &
Golumbia, 5C 28201 msurer & . Economy Preferred Insurance Company 28067
INSURED IHSLIRER B :
Cardill Construction INSUFER & :
11881 Bayshare Or INSURER O
Cryslal River, FL 344259 INSUBERE:
INSURER F -
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS |15 TO CERTIFY THAT THE POLICIES OF INSURAMNCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED MAMED ABOVE FOR THE POLICY PERIOD
INQICATED, NOTWITHSGTANDING ANY REQUIREMENT, TERM OR CONMTION QF ANY CONTRACT OR OTHER DOCUMENT 'WITH RESFECT TO WHICH THIS
CERTIFICATE MaAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIM 15 SUBJECT TO ALL THE TERMS,
EXCLUSIONS ARD COMDITIONS OF SUCH POLICIES. LIMITS SHOWMN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

POLICY EFF FOLICY EXP

INBR [ADOL SUBR
TR TYPE OF INSURANCE NSO VT FOLICY NUNBER JMMUDIEET T | (MDY LIMITS
COMMERCIAL GENERAL LIABILITY SACH OCCURREMNCE 5
OANMAGE TO RENTED |
CLAIMS-MADE | | DOCUR FQEMISEE\-L:ESI oexurmeecs] | 9
WMED EXP [Any ore persan) 5
PERSOAL & ALY INJURY |5
GEML AGGREGATE LIMIT APPLIES PER GEMERMAL AGERESATE | &
FOLICY B | | Lo PRODUCTS - COMPIOP AGS | §
OTHER &
CORIMED STELE LI :
AUTOMOBILE LIABILITY ey |& 1,000,000
B ALTD SOOILY IMJIRY [Fer persan) | 5
ATED SCHEDULED r . - o I P
A Emosomr 28 Eimos Y ¥ CAOS0724P2020 1073002020 | 103072021 | SO0ILY FIIRY [Fer acosent| §
HIRED MOH-CAAED SROPERTY CAMAGEE s
__ MJTOSCHLY || ALTCS QMY | iPer accrert]
5
UMBRELLA LIAB DCCUR EACH OLCURREMNCE £
| EXCESSLIAR CLAIMS-MADE| AGGREGATE ]
DED: RETENTION § 5
WORFERS COMPENSATION 2§—| . E;H'
AND EMPLOYERS LIABILITY " 2 :
ANYFROFR ETORPARTR ERVEXECUTIVE E L EACH ACCIDENT 5
OFFSERMEMBER EXCLUDED® Hid 1
[Mandasery in MH) E L DISEASE - EA EMPLOYEE| 5
I o, desoribe Leder _ |
D=SCRIPTION OF OPERATICNS bedaw E L DISEASE . POLICY LIMT | &

DESCRIFTION OF OPERATIONS ! LOCATIONS [ VEHICLES [ACORD 101, Additional Remarks Schedule, may b sttached if mone space & requined)

FOR INFORMATICMAL PURPOSES ONLY

CERTIFICATE HOLDER

CANCELLATION

Citrus County Florkla
JH00 W, Sovereign Path
Lecanta, FL 34461

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, MNOTICE WILL BE DELWERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Tamaels g&aﬂ(_fj@ﬁm

ACORD 25 (2016/03)

©19¥8-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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e
] DATE [MWDDAYYY]
ACORILY CERTIFICATE OF LIABILITY INSURANCE .
i\ " 01OT20E
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS @
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES a
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE I5SUING INSURER(S), AUTHORIZED c
REPRESENTATIVE OR PRODUCER. AND THE CERTIFICATE HOLDER. o
IMPORTANT: If the certificate holder is an ADDITIOMAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. E
IT SUBROGATION 15 WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on o
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). =
PRODUCER et Melanie Hil &
FAK
Roe Insurance Inc N ey, (7271 376-0030 (hIC, Wy 72T} ITB-22GE E
9351 State Road 54 s, melania@rosins.com o
IHEURER|S) AFFORDING COVERAGE HAIG # E
PMew Part Richay FL 34855 INsURER & mancan Builders Insurance Company 11240 o
INSURED INSURER B : 'E
Cardiff Construction LLC INSURER € : (5]
PG Box 1829 INSURER [ : Eﬂ
INSURER E: =
Cryatal River FL 34423 R £
COVERAGES CERTIFICATE NUMBER:  MASTER CERT 21-22 REVISION NUMBER: E
THIS IS T2 CERTIFY THAT THE POLICIES OF INSURAMNCE LISTED BELTWY HAVE BEEN ISELED TC THE INSURED NAKMED ABOWE FOR THE POLICY FERKCD: [4]
IRDICATED MOTWITHS TANDING AMNY REWWJIREMENT, TERM OF COMDITIZN OF ANY CONTRALDT OR OTHER DOCUMENT WITH EESPECT TOWHICH THIS =
CERTIFICATE MaY BE ISSUED QR MAY PERTAIN, THE INSURAMNCE AFFORDED BY THE POLICIES DESCRIBED HEREIM 1S BUBLECT TO ALL THE TERNS o
EXCLUSIOMS AMD COMDITIONS OF SUCH POLICIES LIMITS SHOWHN May HAVE BEEN RECUCED BY PAID CLAIMS E
EOCLC[SUER BT |
LTR TTPE OF INBURANCE NSO | whep POLICY HUMBER %YV! -!b!rll'chD.T\'%Pﬂ LIMITS E
COMMERCIAL GENERAL LIABILITY EACH DCCURRENCE : i
TATTATE 10 REm D e
|, CLAIME-MADE I:l OCCUR PREMISES (Ea omumsnps| ¥ 5
| MED EXF (Any ani parsoni 5 .
. FERSOMAL & ADY INJIRY 3 %
| SEML AGOREQATE LIMT APPLIES FER GENERAL ACCREGATE H )
|| rouey REST Loc FROCUCTS - COMPIOPASS | 3 =
CSTHER & ﬂ
AUTOMOBILE LIABILITY rct::uagn:rélz?_.lsunme LT 3 =
G BOCILY IMIURY (Fer persan) | H
[ | CNED SCHEDULED - "
|| Aumos oe Fir BOCILY INJURY [Per sccenr) | 5 5
HIREL: HOH-OVINED FROPERT Y DAMAZE & (L]
| aUTO= oLy ALTCE DMLY (Pal accigant
s 2
UMBRELLA LIAB . I N =
| || ocouw EALH SCOURRENCE 5 ~
EXCESSLIAB CLANS MADE ABERESATE 5 o™
DED | |H'_-1LNIIU‘\IE- _ 5 &
WORKERE COMPENSATION FER_ OTH-
AND EMPLOYERS' LIABILITY M STATUTE | ER T EE
A |oFFICERMEMBER EXCLUCEDS ¥ | wovozTToooaz 0UITA02 | 01172002 [EL EACHACTIDENT SR 2
|Mandatary in HH] E L DISEASE- EAEMFLOVEE |5 W ]
Fyaa, destnbe uncer 1,000,000 d
DESCRIFTICH OF OFERATIONS balow EL DiSEABE- POUCYLIMIT |5 '~ ol
S
E
B
o
DESCHIFTION OF OFERATIONS | LOCATIONS [ VEHICLES [ACORD 101, Addiicnal Remarks Schedule, may be aftached if more spaos is required) L&)
Workers Compensation applies to Florida operations only. Waiver of subrogation applies as required by written contract. g
=
[T}
(4]
<
[=1
Ly
=
-
CERTIFICATE HOLDER CANCELLATION 3]
o
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE IE
THE EXFIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN s
Citrus Gounty Flarida ACCORDAMNCE WITH THE POLICY PROVISIONS. "'E'
3600 W Soversign Path £
. AUTHORZED REPRESENTATIVE =
Suite 180 o
Lacanits FL 34481 4l a2
, (TRonan_ bhtnC =

i} 1988-2015 ACORD CORPORATION. All rights reserved.
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AMBEST 2022 Cardiff

Insurance Requirements 2

Coverage Provided:
Workers Compensation

Requirements I Check AMBEST Rating | Endorsements

Carrier: | 11240 - American Builders Insurance Company

A IX

Coverage Provided:
General Liability

Requirements | Check AMBEST Rating | Endorsements

Carrier: | 13196 - Western World Insurance Company

A XV

Coverage Provided:
Automobile Liability

Requirements | Check AMBEST Rating | Endorsements

Carrier: | 38067 - Economy Preferred Insurance Company

A XV

Attachment: RFP 21-050 AGENDA Cardiff (12850 : RFP 21-050 General Contractor Construction Continuing Services Primary & Alternate



Primary Contractor shall prepare a written estimate of labor, materials, equipment and subcontracted
services required to complete the project. Primary Contractor shall submit its estimate of costs to County
within ten (10) business days, or sooner if instructed by County, from the date of receipt of a work request.
This estimate shall provide specific information, including the following:

A listing of Primary Contractor's in-house workforce.
The hourly labor rates for Primary Contractor's in-house workforce.
The number of hours required by Primary Contractor's in-house workforce.
A description of the work to be performed by Primary Contractor's in-house workforce.
A list of materials and/or equipment to be utilized, including their description, manufacturer, and
manufacturer's part number.
The cost for the materials and equipment, plus applicable mark-up (Markup to be all inclusive).
A list of subcontractors and a description of the work they will perform.
The cost of the subcontractors' services, plus applicable mark-up.
. An estimate of the time to completa the project, including a start date.
10. The cost for all required testing, permits, applications and fees.
11. Total cost of the project.

b o by

@0~ m

County reserves the option to request a “lump sum” cost estimate on projects. County also reserves the
option to provide the Primary Contractor with an “Open Purchase Order” to provide small maintenance and
repair projects as well as emergency repairs so that Contractor(s) can respond immediately.

County shall evaluate Primary Contractor's cost estimate to determine that the scope of work has beean
clearly and accurately understood that the work has been properly estimated with supporting data
presented, and that the material and equipment estimates are reasonable and properly documented.
Primary Confractor, if required by County shall submit additional information or clarification.

County reserves the right to enter into "value engineering” negotiations with Primary Confractor whenever
it deems that such negotiations will be in the best interest of County. These negotiations may increase or
decrease the original scope of work. Upon completion of negotiations, Primary Contractor will prepare a
new cost estimate.

Once an agreement has been reached between County and Primary Contractor concerning the cost and
scope of work for the project, a Purchase Order will be issued to Primary Contractor. If applicable, County
will record a Notice of Commencement in the public records of Citrus County, after which a Purchase Order
will be issued to Primary Contractor authorizing them to commence with the project. A Notice of
Commencement is not required for projects less than $2,500 or on County owned property.

Onece the cost estimate has been approved by County, no changes to the cost estimate shall be permitted
unless 1) there are unforeseen circumstances that are encountered at the job site that could not be
customarily expected by Primary Contractor which result in additional costs, 2) there are delays in the
execution of the project that are beyond the control of Primary Contractor that result in additional costs, 3)
there is a sudden, unexpected or unpredictable increase in the cost of materials or equipment specific to
the project that are imposed upon Primary Contractor by its supplier(s), 4) Primary Contractor recommends
changes in the scope of the project that result in a reduction in cost, or 5) County recommends a change
in the scope of the project that results in an increase or reduction in cost. County will not be responsible
for any increased costs to Primary Contractor that are the result of any changes in the scope of services

that have not been pre-approved, in writing, by County,

County will only be responsible for actual costs incurred by Primary Contractor, plus applicable mark-up,
unless County has approved a lump sum proposal. If the cost estimate is found to be overestimated and
the actual cost of the services or materials and equipment are less than Primary Contractor’s cost estimate,
hen Gounly shall only pay Primary Gontraster for the actual gosts inourred by Primary Centractar, plus

applicable mark-up.

County shall not be responsible for any costs incurred by Primary Contractor for construction equipment or
vehicle downtime. Nor shall County be responsible for any costs incurred by Primary Contractor for
construction equipment or vehicle maintenance such as tune-ups, tire replacement, repairs, or cleaning.

Gitrus Gounty, Fiorida/ Cardiff Construction LLG - Initlalaﬂ
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Primary Contractor shall prepare a written estimate of labor, materials, equipment and subcontracted
services required to complete the project. Primary Contractor shall submit its estimate of costs to County
within ten (10) business days, or sooner if instructed by County, from the date of receipt of a work request.
This estimate shall provide specific information, including the following:

A listing of Primary Contractor's in-house workforce.
The hourly labor rates for Primary Contractor's in-house workforce.
The number of hours required by Primary Contractor's in-house workforce.
A description of the work to be performed by Primary Contractor's in-house workforce.
# list of materials and/or equipment to be utilized, including their description, manufacturer, and
manufacturer's part number.
The cost for the materials and equipment, plus applicable mark-up (Markup to be all inclusive).
A list of subcontractors and a description of the work they will perform.
The cost of the subcontractors® services, plus applicable mark-up.
. An estimate of the time to complete the project, including a start date.
10. The cost for all required testing, permits, applications and fees.
11. Total cost of the project.

b o b

e~ m

County reserves the option to request a “lump sum” cost estimate on projects. County also reserves the
option to provide the Primary Contractor with an “Open Purchase Order” to provide small maintenance and
repair projects as well as emergency repairs so that Contractor(s) can respond immediately.

County shall evaluate Primary Contractor's cost estimate to determine that the scope of work has beean
cleary and accurately understood that the work has been properly estimated with supporting data
presented, and that the material and equipment estimates are reasonable and properly documented.
Primary Contractor, if required by County shall submit additional information or clarification.

County reserves the right to enter into "value engineering” negotiations with Primary Contractor whenever
it deems that such negotiations will be in the best interest of County. These negotiations may increase or
decrease the original scope of work. Upon completion of negotiations, Primary Contractor will prepare a
new cost estimate,

Once an agreement has been reached between County and Primary Contractor concerning the cost and
scope of work for the project, a Purchase Order will be issued to Primary Contractor. If applicable, County
will record a Notice of Commencement in the public records of Citrus County, after which a Purchase Order
will be issued to Primary Contractor authorizing them to commence with the project. A Notice of
Commencement s not required for projects less than $2,500 or on County owned property.

Onece the cost estimate has been approved by County, no changes to the cost estimate shall be permitted
unless 1) there are unforeseen circumstances that are encountered at the job site that could not be
customarily expected by Primary Contractor which result in additional costs, 2) there are delays in the
execution of the project that are beyond the control of Primary Confractor that result in additional costs, 3)
there is a sudden, unexpected or unpredictable increase in the cost of materials or equipment specific to
the project that are imposed upon Primary Contractor by its supplier(s), 4) Primary Contractor recommends
changes in the scope of the project that result in a reduction in cost, or 5) County recommends a change
in the scope of the project that results in an increase or reduction in cost. County will not be responsible
for any increased costs to Primary Contractor that are the result of any changes in the scope of services

that have not been pre-approved, In writing, by County,

County will only be responsible for actual costs incurred by Primary Confractor, plus applicable mark-up,
unless County has approved a lump sum proposal. [f the cost estimate is found to be overestimated and
the actual cost of the services or materials and equipment are less than Primary Contractor's cost estimate,
then Guunly shall only pay Primary Gontractor for the actual coots inourrod by Primary Contractor, plus

applicable mark-up.

County shall not be responsible for any costs incurred by Primary Contractor for construction equipment or
vehicle downtime. Nor shall County be responsible for any costs incurred by Primary Contractor for
construction equipment or vehicle maintenance such as tune-ups, tire replacement, repairs, or cleaning.

Gitrus Gounty, Floridal Cardiff Gonstruction LLG - Irﬁtlahﬁ
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Primary Contractor shall prepare a written estimate of labor, materals, equipment and subcontracted
services required to complete the project. Primary Contractor shall submit its estimate of costs to County
within ten (10) business days, or sooner if instructed by County, from the date of receipt of a work request.
This estimate shall provide specific information, including the following:

A listing of Primary Contractor's in-house workforce.
The hourly labor rates for Primary Contractor's in-house workforce,
The number of hours required by Primary Contractor's in-house workforce.
A description of the work to be performed by Primary Contractor's in-house workforce.
A list of materials and/or equipment to be utilized, including their description, manufacturer, and
manufacturer's part number.
The cost for the materials and equipment, plus applicable mark-up (Markup to be all inclusive).
A list of subcontractors and a description of the work they will perform.
The cost of the subcontractors' services, plus applicable mark-up.
. An estimate of the time to complete the project, including a start date.
10. The cost for all required testing, permits, applications and fees.
11. Total cost of the project.

e

oo -m

County reserves the option to request a “lump sum” cost estimate on projects. County also reserves the
option to provide the Primary Contractor with an “*Open Purchase Order” to provide small maintenance and
repair projects as well as emergency repairs so that Contractor{s) can respond immediately.

County shall evaluate Primary Contractor's cost estimate to determine that the scope of work has been
clearly and accurately understood that the work has been properly estimated with supporting data
presented, and that the material and equipment estimates are reasonable and properly documented.
Primary Contractor, if required by County shall submit additional information or clarification.

County reserves the right to enter into “value engineering” negotiations with Primary Contractor whenever
it deems that such negotiations will be in the best interest of County. These negotiations may increase or
decrease the original scope of work. Upon completion of negotiations, Primary Contractor will prepare a
new cost estimate.

Once an agreement has been reached between County and Primary Contractor concerning the cost and
scope of work for the project, a Purchase Order will be issued to Primary Contractor. If applicable, County
will record a Notice of Commencement in the public records of Citrus County, after which a Purchase Order
will be issued to Primary Contractor authorizing them to commence with the project. A Notice of
Commencement is not required for projects less than $2,500 or on County owned property.

Onece the cost estimate has been approved by County, no changes to the cost estimate shall be permitted
unless 1) there are unforeseen circumstances that are encountered at the job site that could not be
customarily expected by Primary Contractor which result in additional costs, 2) there are delays in the
execution of the project that are beyond the control of Primary Contractor that result in additional costs, 3)
there is a sudden, unexpected or unpredictable increase in the cost of materials or equipment specific to
the project that are imposed upon Primary Contractor by its supplier(s), 4) Primary Contractor recom mends
changes in the scope of the project that result in a reduction in cost, or 5) County recommends a change
in the scope of the project that results in an increase or reduction in cost. County will not be responsible
for any increased costs to Primary Contractor that are the result of any changes in the scope of services

that have not been pre-approved, in writing, by County,

County will only be responsible for actual costs incurred by Primary Contractor, plus applicable mark-up,
unless County has approved a lump sum proposal. If the cost estimate is found to be overestimated and
the actual cost of the services or materials and equipment are less than Primary Contractor's cost estimate,
then Guunly shall only pay Primary Gontractor for the actual costs inourrad by Primary Contractor, plues

applicable mark-up.

County shall not be responsible for any costs incurred by Primary Contractor for construction equipment or
vehicle downtime. Nor shall County be responsible for any costs incurred by Primary Contractor for
construction equipment or vehicle maintenance such as tune-ups, tire replacement, repairs, or cleaning.
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negotiate any necessary cost changes and will agree to such through an amendment to the Agreement.
In the event that Contractor and County are not able to reach an Agreement as to the amount of
compensation to be paid to Contractor for supplemental work desired by County, Conftractor will be
obligated to proceed with the supplemental work in a timely manner for the amount determined by
County to be reasonable. In such event, Contractor will have the right to file a claim with County for
such additional amounts as Contractor deems reasonable; however, in no event will the filing of the
claim or the resolution or litigation thereof through administrative procedures or the courts relieve
Contractor from the obligation to timely perform the supplemental work.

11.0 Payment of Payment Requests:

11.1 Payment Requests: Requests for payment for the provision of the Services provided under the
Agreement shall be submitted no more fraquently than once per month, unless stipulated differently in
the Agreement. At a minimum, the payment requests shall include the Purchase Order Number, a
description of the Services provided, and the amount of the payment request. All requests for payment
shall be submitted in sufficient detail to demonstrate compliance with the terms of the Agreement and
to allow for the proper pre-audit and post-audit thereof. Requests for payment that include travel
expenses shall be in accordance with Section 112.061, Florida Statutes. County reserves the right to
require any information from Contractor that County deems necessary to substantiate claims for
remuneration. Upon receipt of Contractor's payment request, County will review such to ensure that it
is in proper order, and that the Services covered under the payment request have been completed in
accordance with this Agreement. If it is found that the payment request is not in proper order, or the
Sarvices covered under the payment request do not satisfy this Agreement, the payment request may
be rejected.

11.2 Prompt Payment: County shall make payment of a payment request in accordance with Chapter
218, Part VIl of the Florida Statutes “Local Government Prompt Payment Act” from the date which a
payment request in proper order is recorded as received by County, for Services completed to the
satisfaction of County.

11.3 Form of Request: If the payment request is not received in proper order, County may reject the
payment request within twenty (20) business days after the date on which the payment request is
recorded as received by County. County shall provide Contractor with a written notification of the
rejection specifying the deficiency and corrective measures necessary to make the payment request
proper. Upon receipt of a payment request that corrects the deficiency, County shall make payment in
accordance with Chapter 218, Part VIl of the Florida Statutes “Local Government Prompt Payment Act”,
or reject the payment request, within twenty (20) business days after the date on which the corrected
and proper payment request is recorded as received by County.

11.4 Resolution of Payment Request Disputes: In the event of a dispute between Contractor and
County conceming the full or partial payment of a payment request, such disagreement shall be finally
determined by County. If the dispute between Contractor and County involves a portion of a payment
request, the undisputed portion shall be paid by County in a timely manner, as long as the payment
request for the undisputed portion is in proper order. Proceedings to resolve the dispute will be
commenced within forty-five (45) business days after the date the payment request in dispute was
recorded as being received by County and will be concluded by final decision of County within sixty
(B0) business days after the date on which the payment request was recorded as being recaeived by
County. Such procedures do not constitute an administrative proceeding that prohibits a court from
deciding de novo any action arising out of the dispute.

11.5 Purchase Order: Although an Agreement will be executed by County and Contractor for the
Services being purchased by County, a purchase order will also be issued to Contractor for the purpose
of facilitating payment to Contracior. Excepl under an "emergency requesl”, Gontractor shall not
provide any Services to County until Contractor has received a purchase order from County. Contractor
shall be permitted to accept an order to provide Services under an emergency request without a
purchase order; however, such request from County must be transmitted to the Contractor via facsimile
or e-mail. The written transmission order must be submitted with any payment request submitted by

the Contractor for such emergency requests, /
Citrus County, Floridal Cardiff Construction LLC IHEW
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11.86 Progress Payments: Contractor may submit progress payment requests to County for partial
completion of the Services. If County makes payment of progress payments to Contractor, which is
attributable to any services provided by any of Contractors' suppliers, sub-consultants or
subcontractors, Contractor shall remit payment for such from the progress payments to those sub-
consultants or Sub-Contractors. All Services covered by progress payment requests shall become the
sole property of County. However, this shall not be construed as relieving Contractor of the sole
responsibility for the care and protection of those Services, which have been completed, even if
Contractor remains in possession and control of such Services, or as a waiver of the right of Counfy to
require Contractor to fulfill all of the terms of the Agreement.

11.7 Payments to Subcontractors: When Contractor receives from County any payment for
Services covered under the Agreement, Contractor must pay such moneys received to each
subcontractor or supplier in proportion to the percentage of the Services completed by each
subcontractor or supplier within ten {10) business days after Contractor's receipt of the payment. If
Contractor receives less than full payment, then Contractor shall be required to disburse only the funds
received on a pro rata basis to its subcontractors and suppliers, each receiving a prorated portion based
on the amount due on the payment. i a subcontractor receives payment from Contractor for labor,
services or materials furnished by subcontractors or suppliers hired by the subcontractor, the
subcontractor must remit payment due to those subcontractors or suppliers within seven (7) business
days after the subcontractor's receipt of payment from Contractor,

11.8 Records of Costs: Records of costs incurred under terms of this Agreement will be maintained
and made available upon request to County at all times during the term of this Agreement and for three
(3) years after the expiration or termination of the Agreement. Copies of these documents and records
will be furnished to County upon request. Records of costs incurred will include Contractor's general
accounting records and the project records, together with supporting documents and records, of
Contractor, their subconsultants and subcontractors, performing work on the project, and all other
records of Contractor, their subconsultants and subconfractors considered necessary by County for a
proper audit of project costs.

11.9 Right to Withhold: Except for issues arising from contract indemnification provisions, County
will have the right to retain out of any payment due Contractor under this Agreement an amount
sufficient to satisfy any amount due and owing to County by Contractor on any other Agreement
between Contractor and County. County may withhold payment on any invoice in the event that
Contractor is in default under any provision of this Agreement or any other Agreement between
Contractor and County as of the time of processing the invoice or as of the time payment is made
available on the invoice. This right to withhold will continue until such time as the default has been
cured, and, upon cure, County will have the right to retain an amount equal to the damages suffered
as a result of the default.

RFP 21-050 General Contractor Construction Continuing Services Primary & Alternate

11.10 Final Payment: Once the Services have been completed, delivered to and accepted by
County, and provided there are no outstanding disputes, no outstanding security claims, claims or
demands between County and Contractor, Contractor may submit a final payment request to County.
Upon receipt of such, County shall pay the retainage withheld to Contractor.

11.11 ACH Enrollment: All Contractors will be required to complete an “Authorization Agreement for
ACH Credits Enrollment Form". Payments will be deposited directly into Contractor's bank account.
This means there is no need to wait for the check to come in the mail and eliminates the possibility of
a lost check. The Clerk's Accounts Payable Department will provide confirmation via email when
payments are transmitted, ensuring immediate notification.

12.0 Liquidated Damages: |f the Services covered under this Agreement are not completed within the
ime allowed as stipulated herein, plua any oxtensions thereof, County could incur additional expansas.
Since these expenses are difficult to prove in a legal or arbitration proceeding to establish the actual loss
suffered by County, instead of reguiring any such proof, Contractor agrees that as liquidated damages for
any delays (but not as a penalty) it shall pay County Five Hundred Dollars ($500.00) for each day that
expires after the time specified herein for completion. Sundays and legal holidays shall be excluded in
determining days in default. Contractor shall not be charged with liquidated damages or any excess

when the delay in completion of the Work is due to the following, and Contractor has promptly given ws
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notice of such delay to County: (1) to any preference, priority or allocation order duly issued by County, or (2)
to unforeseeable causes beyond the control and without the fault or negligence of Contractor, including but not
restricted to, acts of God, or of the public enemy, acts of County, acts of another contractor in the performance
of a contract for County, fires, floods, strikes, freight embargoes and abnormal and unforeseeable weather;
and (3) to any delays of subcontractor occasioned by any of the causes specified in (1) and (2) of this Section.

13.0 Warranties:

13.1 Warranty of Ability to Perform: Contractor warrants that, to the best of its knowledge, there are
no pending or threatened actions, proceedings, investigations, or any other legal or financial conditions,
that would in any way prohibit, restrain, or diminish Contractor's ability to satisfy its obligations under
the Agreement.

13.2 Warranty Against Defects in Workmanship: Contractor shall warrant its Services against
defects in materials and workmanship for a minimum period of one (1) year starting from completion of
the project. Should any defects in materials or workmanship appear during the warranty period,
Confractor shall replace the materials or equipment, or repair or re-do the service, immediately upon
receipt of written notice from County, at no additional expense to County. Contractor shall warrant such
replaced materials or equipment, or repaired or re-done Services, for a period of one (1) year after
acceptance of such by County.

13.3 Warranty of Standard Care: In the performance of professional services, Contractor will use
that degree of care and skill ordinarily exercised by other similar professionals in the field under similar
conditions in similar localities. Contractor will use due care in performing its Services and will have due
regard for acceptable professional standards and principles. Contractor's standard of care shall not be
altered by the application, interpretation, or construction of any other provision of this Agreement. If
any of the Services performed by Contractor do not comply with the foregoing warranties and County
notifies Contractor of such, then Contractor shall (at its sole expense) promplly re-execute the
nonconforming Services. All such re-performed Services shall be performed on a mutually agreed
schedule. Contractor shall and does hereby assign to County the benefits of any of Contractor's sub-
Contractor's or subcontractor's warranties. Such assignment shall not relieve Contractor of its warranty
obligations for performance or standard of care to County under this Agreement.

13.4 Warranty of Title: Title to any work product fumished by Contractor under the Agreement shall
pass to County to the extent of the payments made for such by County, or on the date that County
accepts the completed Services of Contractor. When title passes to County in accordance with the
Agreement, Contractor warrants that the work product furnished will be free and clear of all security
interests, liens and encumbrances or claims of any party.

RFP 21-050 General Contractor Construction Continuing Services Primary & Alternate

14.0 Public Records: Contractor will keep and maintain public records required by the County to perform
the service. Upon request from the County's custodian of public records, Contractor will provide the County
with a copy of the requested records or allow the records to be inspected or copied within a reasonable
time and at a cost that does not exceed the cost provided in Chapter 119, Florida Statues, or as otherwise
provided by law. Contractor will ensure that the public records that are exempt or confidential and exempt
from public records disclosure requirements are not disclosed except as authorized by law for the duration
of the term of the Agreement and following completion of the Agreement if Contractor does not transfer the
records to the County. Upon completion of the Agreement, Contractor will transfer, at no cost, to the County
all public records in possession of the Contractor or keep and maintain public records required by County
to perform the service. If Contractor transfers all public records to County upon completion of the
Agreement, Contractor shall destroy any duplicate public records that are exempt or confidential and
exempt from public records disclosure requirements. If Contractor keeps and maintains public records upon
completion of the Agreement, Contractor shall meet all applicable requirements for retaining public records.
All records stored slectronically muat be provided to the County, upon request from the County's custodian
of public records, in a format that is compatible with the information technology system of the County. I
Contractor does not comply with the County's request for public records, the County shall enforce the
provisions of the Agreement in accordance with the terms of the Agreement and may cancel the Agreement.

RFP 21-050 AGENDA Cardiff (12850
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IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO CONTRACTOR'S DUTYTO
PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT,
CONTACT NANCY COLOGNA, CUSTODIAN OF PUBLIC RECORDS, AT
3600 W. SOVEREIGN PATH, LECANTO, FL 34461; EMAIL:
NANCY.COLOGNA@CITRUSBOCC.COM; PHONE: (352)527-5235.

15.0 Insurance: During the term of the Agreement, Contractor, at its sole expense, shall provide insurance
of such a type and with such terms and limits as noted below. Providing and maintaining adequate
insurance coverage is a material obligation of Contractor. Contractor shall provide County a cerificate(s)
of insurance, evidencing such coverage.

151 Minimum Insurance Requirements: Confractor shall procure and maintain for the duration of the
contract insurance against claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the work hereunder by the contractor, his agents, representatives,
employees or subcontractors. The coverage's, limits or endorsements required herein protect the primary
interests of County, and these coverage's, limits or endorsements shall in no way be required to be relied
upon when assessing the extent or determining appropriate types and limits of coverage to protect Contractor
against any loss exposures, whether as a result of the Project or otherwise. The requirements contained
herein, as well as County's review or acknowledgement, is not intended to and shall not in any manner limit
or qualify the liabiliies and obligations assumed by Contractor under a contract.

Continuing Services Primary & Alternate

on

15.2 Commercial General Liability: Contractor must obtain a general liability policy with minimum
limits of $1,000,000 per occurrence and a $2,000,000 general aggregate.

15.3 Automobile Liabllity: Contractor must obtain coverage for all for Bodily Injury and Property
Damage of not less than $1,000,000 combined single limit each accident. In the event Contractor does
not own vehicles, Contractor shall maintain coverage for Hired & Non-Owned Auto Liability, which may
be satisfied by way of endorsement to the Commercial General Liability policy or separate Business
Auto Liability policy.

154 Workers Compensation and Employer’s Liability:

1541 Contractor must obtain Workers Compensation insurance with limits in compliance with
applicable state and federal laws; if any operations are to be undertaken on or about navigable
waters, coverage must be included for the US Longshoremen & Harbor Workers Act. Employer's
Liability limits for not less than $100,000 each accident, $500,000 disease policy limit and $100,000
disease each employee must be included.

15.4.2 For any officer of a Contractor that has exempt status as an individual, the County requires
proof of workers compensation insurance coverage for that contractor/employer/owner's
employees. If the contractorfemployer/owner or individual has applied for a workers compensation
exemption, the County does not recognize this exemption to extend to the employees of the
contractor/femployerfowner,

15.4.3 The purpose of this section is to ensure that all contractors, subcontractors, sole proprigtors,
or business entities of any kind who contract with the County for provision of goods or services,
provide workers compensation coverage for all employees, and principles of subcontractors,
subconiractors, sole proprietors, or other business entities. All provisions of this Section shall be
construed in accord with this intent,

15.5 Other Insurance Provisions:

RFP 21-050 AGENDA Cardiff (12850 : RFP 21-050 General Contractor Construct

15.5.1 Contractor shall provide a Certificate of Insurance to County with a thirty {30) day notice of

cancellation and/or changes in policy language, and ten (10) day notice if cancellation is for =
nonpayment of premium. The certificate shall indicate if coverage is provided under a "clai E
made" or "occurrence” form. If any coverage is provided under a claims made form the cerl) _ £
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will show a retroactive date, which should be the same date of the contract (original if contract is
renewed) or prior,

15.5.2 Contractor has sole responsibility for all insurance premiums and shall be fully and solely
responsible for any costs or expenses as a result of a coverage deductible, co-insurance penalty,
or self-insured retention; including any loss not covered because of the operation of such
deductible, co-insurance penalty, self-insured retention, or coverage exclusion or limitation. For
deductible or self-insured amounts that exceed $10,000, Contractor shall maintain a Commercial
Surety Bond or Letter of Credit in an amount equal to said deductible or self-insured retention.

15.5.3 All required insurance policies must be maintained until the contract work has been accepted
by County.

15.5.4 Citrus County, Florida, a political subdivision of the State of Florida, its officials, employees
and volunteers are to be covered as an Additional Named Insured on all policies except Worker's
Compensation. The coverage shall contain no special limitation on the scope of protection afforded
to the County, its officials, employees or volunteers.

15.5.5 Contractor's insurance coverage shall be primary insurance as respects County, its officials,
employees and volunteers. Any insurance or selfdnsurance maintained by County, its officials,
employees or volunteers shall be excess of Contractor’s insurance and shall be non-contributory.

15.5.6 For all policies of insurance: Contractor and its insurance carrier waive all subrogation rights
against County for all losses or damages that occur during the contract and for any events occurring
during the contract period, whether the suit is brought during the contract period or not. The County
requires General Liability policies to be endorsed with CG 24 04 Waiver of Transfer of Rights of
Recovery Against Others to Us or similar endorsement, and a WC 00 0313 Waiver of Our Right to
Recover from Others for Workers Compensation coverage.

15.5.7 The Certificate Holder should read as follows: Citrus County, Florida, political subdivision
of the State of Florida, 3600 W. Sovereign Path, Lecanto, FL 34461,

15.5.8 It is Contractor's responsibility to ensure that all subcontractors comply with these insurance
requirements. Contractor shall inciude all subcontractors as insured under its policies or shall furnish
separate certificates and endorsements for each sub-contractor. All coverages for subcontractors
shall be subject to all of the requirements stated herein.

15.5.9 All required insurance policies must be written with an insurance carrier having a minimum
A.M. Best rating of A-.

RFP 21-050 General Contractor Construction Continuing Services Primary & Alternate

15.5.10 All Certificates must show that the Contractor's policies have been endorsed per the
requiremeants.

15.5.11 Once ALL paperwork is completed and received by the County, an email will be sent to
Contractor requesting online registration with myCOI. It is critical that the County is provided with
an accurate email address. The cost to register is $19.95 per year and a credit/debit card will be
needed. Part of the registration process includes providing contact information for Contractor's
insurance agent(s), which will be needed at the time of registration. Once registered, an email will
be sent to the insurance agent(s) requesting them to upload a current Certificate of Insurance (COl)
directly into the myCQ| website. Certificates of Insurance cannot be mailed, emailed or faxed to
County. Contractor will not be allowed to begin work and no payments will be made until
registration is completed and a compliant Certificate of Insurance is received from Contractor’s
ageri(s). This is a yearly requirement for the duration of the Agresment.

16.0 Indemnification: Contractor shall indemnify and hold harmless County, their officers, and
employees, from liabilities, damages, losses and costs, including, but not limited to, reasonable atiorney’s
fees, to the extent caused by the negligence, reckiessness, or intentional wrongful misconduct of contractor
and persons employed or utilized by Contractor, including any subcontractors, in the performance of the
construction contract. Neither Contractor nor any of its agents will be liable under this section for damages,
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arising out of injury or damage to persons or property directly caused or resulting from the sole negligence
of County or any of ils officers, agents, or employees. The parties agree that this clause shall not waive
the benefits or provisions of Section 768.28, Florida Statutes, or any similar provision of law. The provisions
and obligations of this section shall survive the expiration or earlier termination of this Agreement. To the
extent considered necessary by County, any sums due Contractor under this Agreement may be retained
by County until all of County's claims for indemnification pursuant to this Agreement have been settled or
otherwise rescived; and any amount withheld shall not be subject to payment of interest by County.

17.0 Change Orders: County may at any time, as the need arises, order changes within the scope of the
services without invalidating the Agreement. If such changes resultin an increase or decrease in the Confract
Price, or in the time required for performance of the Services, an equitable adjustment shall be authorized by
way of a Change Order. County also may at any time, by issuing a Field Order, make changes in the details
of the Sarvices. Contractor shall proceed with the performance of any changes in the Services 50 ordered by
County unless Contractor believes that such Field Order entitles it to a change in Contract Price or Time, or
both, in which event Contractor shall give County written notice thereof within fifteen (15) calendar days after
the receipt of the ordered change, and Contractor shall not execute such changes pending the receipt of an
executed Change Order or further instruction from County,

18.0 Termination of Agreement: Either party may terminate this Agreement by giving the other party
thirty (30) days written nofice. In the event of termination, County will be responsible for compensating
Contractor only for those Services satisfactorily completed or partially completed up to the date of
termination. Contractor shall not be entitled to compensation for loss of anticipated profit.

19.0 Licenses and Certifications: Contractor, or its sub-contractor(s), shall possess and maintain during
the term of this Agreement any and all licenses required to perform the Services covered under this
Agreement, as stipulated by the State of Florida and Citrus County Florida. Licensing for any needed
Microsoft products or other third-party solutions currently utilized will be provided by the Library.

20.0 Additional Terms and Conditions:

20.1 Advertising: Subject to Chapter 118, Florida Statutes, Contractor shall not publicly disseminate
any information conceming the Agreement without prior written approval from County, including, but
not limited to mentioning the Agreement in a press release or other promotional material, identifying
County as a reference, or otherwise linking Contractor's name and either a description of the Agreement
or the name of County in any material published, either in print or electronically, to any entity that is not

a party to the Agreement.

20.2 Assignment: Neither County nor Contractor shall sell, assign or transfer any of its rights, duties
or obligations under the Agreement without the prior written consent of the other Party. In the event of
any assignment, Contractor remains secondarily liable for performance of the Agreement, unless
County expressly waives such secondary liability,

' 20.3 Bankruptcy or Insolvency: Contractor shall promptly notify County in writing of the filing of any
voluntary or involuntary petition for bankruptey and/or of any insolvency of Contractor or any of its
subcontractors who are involved in the provision of the Services under this Agreament.

20.4 Compliance with Laws: Contractor shall comply with all laws, rules, codes, ordinances, and
licensing requirements that are applicable to the conduct of its business, including those of Local, State
and Federal agencies having jurisdiction and authority. These laws, shall include, but not be limited to,
Chapter 287 of the Florida Statutes, the Uniform Commercial Code, the Immigration and Nationalization
Act, the Americans with Disabilities Act, the United States Occupational Safety and Health Act, the
United States Environmental Protection Agency, the State of Florida Department of Environmental

Proteclion, and all prehibitiona againat discrimination on the basia of race, religion, sex, oreed, national
origin, handicap, marital status, sexual orientation, gender identity or expression or veteran's status.
Violation of such laws shall be grounds for termination of the Agreement.

20.5 Conflict of Interest: Contractor covenants that it presently has no interest and shall not acquire

any interest which would conflict in any manner of degree with the performance of the Services covered
under this Agreement. Furthermore, Contractor warrants that it has not employed or retained
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company or person, other than a bona fide employee working solely for Contractor to solicit or secure
this Agreement and that it has not paid or agreed to pay any person, company, corporation, individual,
or firm, other than a bona fide employees working solely for Contractor any fee, commission, percentage,
gift or other consideration contingent upon or resulting from the award or making of this Agreement.
Contractor, and its subcontractors at any tier, certify that they have not entered into any contract, sub-
contract, or arrangement in connection with the Project covered under this Agreement, or of any
property included or planned to be included in the Project, in which any member, officer, of employee
of Contractor or its subcontractors, during Its tenure, or for two years thereafter, has any interest, direct
or indirect. Contractor, and its subcontractors at any tier, shall insert the following provision into each
of their contracts and sub-contracts:

"No member, officer, or employee of the sub-contractor, during their tenure or for two years
thereafter, shall have any interest, direct or indirect, in this coniract or the proceeds
thereof.*

20,6 Correction of Services: Contractor shall promptly remove from the premises all Services rejected
by County for failure to comply with the Contract Documents, whether incorporated into the Project or not,
and Contractor shall promptly replace and re-execute the Services in accordance with the Contract
Documents, without additional expense to County, and shall bear the expense of making good all Services
of other contractor's work destroyed or damaged by such removal or replacement. All removal and
replacement of Services shall be done at Contractor’s expense. If Contractor does not take action to
remove such rejected Services within ten (10) calendar days after receipt of written notice from County,
County may remove such Services on their own and store the materials at the expense of Contractor.

20.7 County, State and Federal Funds: |If sufficient funding is not available for Contractor to
complete the Services, County reserves the right to modify the terms and conditions of the Agreement
to change the Scope of Services to reduce the cost to match any available funding. If such
madifications to the Scope of Services are not feasible, or if funding has been totally exhausted prior
to Contractor's completion of its Services, the Agreement shall be terminated on terms reasonably
acceptable to both parties. Additionally, in accordance with Section 216.347, Florida Statutes, and as
provided herein, Contractor may not expend any County funds for the purpose of lobbying the
legislature, or local, state or federal agencies.

20.8 Debarment: Contractor certifies to the best of their knowledge and belief, that they and their
principals 1) are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Municipal, County, State or Federal department
or agency, 2) have not, within a three-year period preceding execution of this Agreement, been
convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense
in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false
statements; or receiving stolen property, 3) are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with commission of any of the offenses
enumerated above, 4) have not within a three-year period preceding execution of this Agreement had
one or more public transactions (Federal, State or local) terminated for cause or default, and 5) will
advise County immediately if their status changes and will provide an explanation for the change in
status.

20.9 Discriminatory Vendor: Contractor certifies that they are not subject to Section 287.134 (2)(a)
which specifies that an entity or affiliate who has been placed on the discriminatory vendor list may not
submit a bid on a contract to provide any goods or services to a public entity, may not submit a Bid on
a contract with a public entity for the construction or repair of a public building or public work, may not
be awarded or perfonm work as a contractor, supplier, sub-contractor, or conaultant under a contract
with any public entity, and may not transact business with public entity.

2010 Disposal of Wastes: Contractor shall handle any waste materials generated in the
performance of the Services in full compliance with all laws, regulations, and requirements of all
governmental authorities and those of County. Contractor shall use only disposal facilities which ha
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proper permits and are in full compliance with all Laws. Contractor agrees that County has the right to
reject, for any reason, Contractor's use of any particular disposal facility.

20.11 Dispute Resolution: Forany dispute concerning performance of the Agreement, which includes
without limitation controversies based upon breach of contract, mistake, misrepresentation, or other
cause for contract modification or rescission, County shall attempt to reach a mutual agreement as to
the settlement and resolution of the dispute with Contractor. Should a mutual agreement not be
reached, County shall render a decision and reduce such to writing and serve a copy on Contractor.
The decision shall be final and conclusive.

20.12 Documentation: All tracings, plans, specifications, maps, computer files and/or reports
prepared or obtained under this Agreement, as well as all data collected, together with summaries and
charts derived there from, will be considered works made for hire and will become the property of
County upon expiration or termination of the Agreement without restriction or limitation on their use.
Upon delivery to County of said document(s), County will become the custodian thereof in accordance
with Chapter 119, Florida Statutes. Contractor will not copyright any material and products or patent
any invention developed under this Agreement. Copies of these documents are not to be sold or
distributed to third parties without the written consent of County.

20.13 Drug Free Workplace: Contractor certifies that it has in place a Drug-Free Workplace Program
in accordance with the Drug-Free Workplace Act of 1988 (41 U.S.C. 702-T08)._

20.14 Employees, Subcontractors and Agents: All Contractor employees, subcontractors, and
agents performing any of the Services under the Agreement or Work Authorization shall be properly
trained to meet or exceed any specified training qualifications. Upon request, Contractor shall furish
a copy of certification or other proof of qualification. All employees, subcontractors, and agents of
Contractor must comply with all security and administrative requirements of County. County may
conduct, and Contractor shall cooperate in, a security background check or otherwise assess any
employee, sub-contractor, and agent of Contractor. County may refuse access to, or require
replacement of, any of Contractor's employee, subcontractor and agent for cause, including, but not
limited to, technical or training gqualifications, quality of services, change in security status, or non-
compliance with County’s security or other requirements. Such refusal shall not relieve Contractor of
its obligation to perform all Services in compliance with the Agreement or Work Authorization. County
may reject and bar from any facility for cause any of Contractor's employees, subcontractors, or agents.
County shall have the right to review and approve any sub-contractor used by Contractor. Contractor
shall be fully responsible to County for the acts and omissions of its subcontractors, and persons directly
or indirectly employed by them. It is Contractor's responsibility to ensure that their subcontractors are
properly licensed to do business in the State of Florida and Citrus County, as required by law.

20.15 Environmental Issues: All notifications regarding environmental issues or requirements shall
ba sent immediately to County's Contact Person. Unless directed otherwise by County, Contractor is
not to contact any local, state or federal govemmental agencies concerning environmental issues
involving the Project Site.

20.16 Equal Employment Opportunity: Contractor shall not discriminate on the basis of race, color,
sex, sexual orientation, gender identity, age, national origin, religion, and disability or handicap in
accordance with the Provisions of: Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000 et seq.),
Title VIl of the Civil Rights Act of 1968 (42 U.S.C. § 3601 et seq.), Florida Civil Rights Act of 1992 (§
760.10 et seq.), Title 41 CFR Part 60 for compliance with Executive Orders 11246 and 11375, Title 49
CFR 23 and Title 49 CFR 26 for Disadvantaged Business Enterprises, Age Discrimination Act of 1975
(42 U.S.C. § 6101, et seq.), Title 48 CFR 21 and Title 49 CFR 23, Nondiscrimination on the basis of
handicap, Title 49 CFR 27, Americans with Disabilities Act of 1990 (42 U.S.C. 12102, et. seq.), Federal
Fair Labor Gtandarda Act (29 U.E.C. § 201, ot neq.), and any other Fodoral and State diecrimination
statutes. Contractor shall furnish pertinent information regarding its employment policies and practices
as well as those of their proposed subcontractors as the State of Florida Department of Transportation,
the Secretary of Labor, or County may require. The above shall be required of any sub-contractor hired
by Contractor. All Equal Employment Opportunity requirements shall be included in all non-exempt
sub-contracts entered into by Contractor. Sub-contracts entered into by Contractor shall also includ
all other applicable labor provisions. Mo sub-contract shall be awarded to any non-complyin
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contractor. Additionally, Contractor shall insert in its sub-contracts a clause requiring subcontractors
to include these provisions in any lower tier sub-contracts that may in turn be made. Confractor shall
comply with all state laws and local ordinances, except that any preferential consideration of local in-
state subcontractors is NOT allowed.

20.17 E-Verification System: Contractor shall comply with the Executive order No. 12989 as
amended, and Executive Order No. 11-116, and agrees to utilize the U.S. Department of Homeland
Security's E-Verify system, hitps.//e-verify.uscis.goviemp, to verify the employment eligibility of: (1) all
persons employed by Contractor during the contract term to perform any duties within Florida, and; (2)
all persons, including subcontractors, assigned by Contractor to perform work pursuant to this Contract.
Contractors meeting the terms and conditions of the E-Verify System are deemed to be in compliance
with this provision.

20.18 Force Majeure Event: Neither party shall be considered to be in default in the performance of
its obligations under this Agreement, except obligations to make payments with respect to amounts
already accrued, to the extent that performance of any such obligations is prevented or delayed by any
cause, existing or future, which is beyond the reasonable control, and not a result of the fault or
negligence of, the affected party (a "Force Majeure Event”). If a party is prevented or delayed in the
performance of any such obligations by a Force Majeure Event, such party shall immediately provide
notice to the other party of the circumstances preventing or delaying performance and the expected
duration thereof. Such notice shall be confirmed in writing as soon as reasonably possible. The party
so affected by a Force Majeure Event shall endeavor, to the extent reasonable, to remove the obstacles
which prevent performance and shall resume performance of its obligations as soon as reasonably
practicable. A Force Majeure Event shall include, but not be limited to acts of civil or military authority
(including courts or regulatory agencies), act of God (excluding normal or seasonal weather conditions),
war, riot, or insurrection, inability to obtain required permits or licenses, hurricanes and severe floods.

20.19 Govemning Law and Venue: The Agreement shall be governed in accordance with the laws
of the State of Florida. In the event of litigation with respect to the obligation of the parties to the
Agreement, the jurisdiction and venue of such action shall be an appropriate State Court in Citrus

County, Florida.

20.20 Governmental Restrictions: If Contractor believes that any governmental restrictions have
been imposed that require alteration of the materials used, the quality, workmanship or performance of
the Services offered under the Agreement, Contractor shall immediately notify County in writing,
indicating the specific restriction. County reserves the right and the complete discretion to accept any
such alteration or to cancel the Agreement at no further expense to County.

20.21 Immigration and Nationality Act: Contractor shall comply with all immigration laws as outlined
in 8 USC § 1324a - Unlawful employment of aliens. County will not intentionally award County contracts
to any Contractor who knowingly employs unauthorized Alien workers. Any violation of the employment
provisions outlined in the Immigration and Nationality Act throughout the term of any Agreement with
County may result in immediate termination of the Agreement. County will consider the employment
of unauthorized aliens a violation of Section 274A (e) of the Immigration and Nationality Act. Such
violation will be cause for unilateral cancellation of the Agreement, by County, if Contractor knowingly
employs unauthorized aliens.

20.22 Inspection, Performance, Supervision: County reserves the right to inspect the Services
provided by Contractor, whether partially or fully completed, at any time, as deemed appropriate by
County for the purpose of ensuring Contractor's performance under the Agreement. Such inspections
performed by County, shall not be construed as a final approval of Contractor's Service, and shall not

relieve Contractor from its obligations under the Agreement. County reserves the right to inspect, at
any reascnable time with prior notice, Contractor's facilitios to accoece conformity of the pravision of tha

Services with the Agreement requirements. County reserves the right to investigate or inspect, at any
time, whether the provision of the Services complies with the Agreement requirements. Contractor
shall at all times during the Agreement term remain responsive and responsible. Confractor must be
prepared, if requested by County, to present evidence of experience, ability, and financial standing, as
well as a statement as to capacity of Contractor for the performance of the provision of the Service
covered under the Agreement.  This paragraph shall not mean or imply that it is obligatory
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County to make an investigation either before or after award of the Agreement, but should County elect
to do so, Contractor is not relieved from fulfilling all Agreement requirements. Contractor shall supervise
and direct the performance of its Services and shall be solely responsible for the means, methods,
techniques, sequences, and safety of construction. Contractor will employ and maintain at the Project Site
a qualified supervisor or superintendent who shall have been designated in writing by Confractor as the
Contractor's representative at the Project Site. The supervisor or superintendent shall have full authority
to act on behalf of Contractor and all communications given 1o the supervisor or superintendent shall be
as binding as if given directly to Contractor. The supervisor or superintendent shall be present on the
Project Site at all times as required to perform adequate supervision and coordination of the Contraciors
Services.

20.23 Lawful Claims and Demands: Should any outstanding claims by subcontractors or suppliers
incurred in the performance of the Services materialize after County has made Payment to Contractor,
Contractor will indemnify and save County harmless from such claims. Acceptance by Contractor of
payment shall be and shall operate as a release to County of all claims and all liabilities to Contractor,
other than claims in stated amounts as may be specifically excepted by Contractor for things done or
furnished in connection with the provision of the Services, and for every act and neglect of County and
others relating to or arising out of the provision of the Services covered under this Agreement. Any
payment, whether final or otherwise, shall not release Contractor or his sursties from any obligations
under the Agreement.

20.24 Lobbying: Contractor shall not, in connection with the Agreement, directly or indirectly (1)
offer, confer, or agree to confer any pecuniary benefit on anyone as consideration for any County officer
or employee’s decision, opinion, recommendation, vote, other exercise of discretion, or violation of a
known legal duty, or (2) offer, give, or agree to give to anyone any gratuity for the benefit of, or at the
direction or request of, any County officer or employee. For purposes of clause (2), “gratuity” means
any payment of more than nominal monetary value in the form of cash, travel, entertainment, gifts,
meals, lodging, loans, subscriptions, advances, deposits of money, Services, employment, or contracts
of any kind.

20.25 Local Preference / Workforce Labor: County believes that the hiring of workforce labor by
contractors to whom County awards contracts should, to the maximum extent, be citizens within its
boundaries that are unemployed or seeking work for the first time. To that extent, County has agreed
to notify CLM Warkforce Connection of all awards involving construction and other types of services.
CLM Workforce Connection is a local business-led organization that plans and coordinates quality
employment and training services for businesses and individual career seekers in Citrus County.
Contractor will be contacted by CLM Workforce Connection, to discuss hiring through its staff and
services. Contractor's participation with CLM Workforce Connection is not required as a condition of
this Agreement, but rather an opportunity for greater support for the community of Citrus County and
Contractor in hiring assistance.

20.26 Materials, Services, and Facilities: It Is understood that, except as otherwise specifically stated
in the Contract Documents, Contractor shall provide and pay for all materials, labor, tools, equipment,
water, light, power, transportation, supervision, temporary construction of any nature, and all other services
and facilities of any nature whatsoever necessary to execute, complete, and deliver the Services within the

specified time.

20.27 Non-Collusion: Contractor agrees that neither it, nor any of its officers, partners, agents or
employees have entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of a free competitive solicitation in connection with this Agreement, and that
Contractor intends to do the work with its own bona fide employees or subcontractors and has not
provided a response for the benefit of another contractor. Furthermore, Contraclor certifies that its
affiliotca, subsidiaries, directors, officers, and employses are net surrently undar investigation by any
governmental authority and have not in the last ten (10) years been convicted or found liable for any
act prohibited by law in any jurisdiction, involving conspiracy or collusion with respect to submitting a
response on any public contract.
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20.28 Project Site Conditions: Contractor shall be deemed to have examined the Project Site, if
applicable and to have secured full knowledge of all conditions under which the Services are to be
executed and completed.

20.29 Protection of Persons: Contractor will be responsible for the safety of its employees and the
employees of its subcontractors, during the provision of the Services. Contractor will be responsible
for initiating, maintaining and supervising all safety programs in connection with the provision of the
Services in accordance with applicable safety standards and regulations, as promulgated by the United
States Occupational Safety and Health Act. Contractor shall report promptly to County any accident or
unusual occurrence during performance of the Services, including personal injury or death to any
Contractor employee, sub-contractor employee or any member of the public, or any damage to any of
County's property, the Project Site, or adjacent property.

20.30 Public Entity Crime: A person or affiliate who has been placed on the convicted vendor list
following a conviction for a public entity crime may not submit a bid, proposal, or reply on a contract to
provide any goods or services to a public entity; may not submit a bid, proposal, or reply on a contract
with a public entity for the construction or repair of a public building or public work; may not submit bids,
proposals, or replies on leases of real property to a public entity; may not be awarded or perform work
as a contractor, supplier, subcontractor, or consultant under a contract with any public entity; and may
not transact business with any public entity in excess of the threshold amount provided in s. 287.017,
Florida Statutes for CATEGORY TWO for a period of 36 months following the date of being placed on
the convicted vendor list.

20.31 Relationship: Contractor is an independent contractor to County in the provision of the Services
under this Agresment and is not an employee, agent, joint-venture, or partner of County.

20.32 Risk of Loss: Until the Services have been accepted by County, risk of loss or damage to any
materials, equipment, supplies or work product, whether partially or fully com pleted, that are associated
with the Services shall remain with Contractor.

20.33 Schedules, Reports and Records: Contractor shall submit to County cost schedules, progress
schedules, estimates, records, reports, and any other data, as related to the provision of the Services
covered under the Agreement. Furthermore, County reserves the right to inspect and audit Contractor's
books and records relating to the Agreement, when deemed appropriate by County. All schedules,
reports and records of Contractor, as they relate to the Agreement, shall be retained by Contractor for a
period of three (3) years from the date of final payment under the Agreement.

20.34 Scrutinized Companies: Contractor certifies that itis not listed on (a) the Scrutinized Companies
that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, or is engaged in a
boycott of Israel; (b) the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section
215.473. Florida Statutes; or (c) is engaged in business operations in Cuba or Syria. Contractor further
understands and accepts that any contract issued as a result of this Bid shall be subject to Section
287.135, Florida Statutes, and subject to immediate termination by County in the event there is any
misrepresentation or false certification on the part of Contractor.

20.35 Security and Confidentiality: Contractor shall comply fully with all security procedures of .
County in the performance of the Agreement. Contractor shail not divulge to third parties any
information obtained by Contractor or its agents, distributors, resellers, subcontractors, officers or
employees in the course of the provision of the Services without the written consent of County.
However, Contractor shall be permitted to release information to third parties if such information is
publicly available through no fault of Contractor, information that Contractor developed independently
without relying on County's information, or information that io otherwlee obtainable under Stata and
Federal law as a public record. To ensure confidentiality, Contractor shall take appropriate measures
as to its personnel, agents, and subcontractors. The warranties of this paragraph shall survive the
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20.36 Severability: If a court deems any provision of the Agreement void or unenforceable, that
provision shall be enforced only to the extent that it is not in violation of law or is not otherwise
unenforceable and all other provisions shall remain in full force and effect.

20.37 Survival: All express representations, waivers, indemnifications, and limitations of liability
included in this Agreement will survive completion or termination of the Agreement for any reason.

20.38 Taxes: Contractor shall pay all sales, consumer, use and other similar taxes required to be
paid by Contractor in accordance with the laws and regulations of the State of Florida which are
applicable to the provision of the Services under the Agreement. County will not pay for any personal
property taxes levied on Contractor or for any taxes levied on Contractor's employees’ wages. County
is a political subdivision of the State of Florida and holds a State of Florida Sales Tax Exemption
Certificate (Mo. 85-8012621778C-1). All purchases made by County directly from a dealer, distributor
or manufacturer for materials, equipment or supplies ("direct purchase") instead of through the
Contractor are exempt from sales, consumer, use and other similar taxes.

Services Primary & Alternate

o
20.39 Waiver: The delay or failure by County to exercise or enforce any of its rights under this %
Agreement shall not constitute or be deemed a walver of County’s right thereafter to enforce those £
rights, nor shall any single or partial exercise of any such right preclude the County of any other or S
further exercise thereof or the exercise of any other right. ;‘_:;
o

21.0 Payment and Performance Bonds:

21.1 Contractor will be required to provide County with Payment and Performance Bonds, each in the
amount of one hundred (100%) percent of Contractor's total Contract Price, as evidence of faithful
performance of this Agreement. Upon execution of a Work Authorization over $100,000, Contractor will
have ten (10) business days to provide the Payment and Performance Bonds to County. If the Payment
and Performance Bonds are not delivered to County within the stipulated time frame, Contractor will be
considered in default of this Agreement, and County will have the right to cancel the Work Authorization

for the Project.

21.2 Contractor is responsible for recording the Payment and Performance Bonds in the official records
of Citrus County. Contractor will deliver a certified copy of the Bonds as recorded by the Clerk of Court.

21.3 The Bonds will be in the form prescribed in Section 255.05, Florida Statutes. The rating of the
surety company will be rated A.M. Best's Rating of A-, VI or better. The surety company executing the
Bonds must be authorized to transact business in the State of Florida, Attorney-in-Fact who signs the
Bonds must file with each Bond a certified and effective date copy of their Power of Attorney. The
Bonds must show the name, address and phone number of Contractor, Surety Company and County.
Furthermore, the Bonds must indicate the Bid Number, a general description of the project, and the
address of the Project Site.

21.4 Should there be an increase in Contractor's total Price by more than ten percent (10%), Contractor
will be required to amend the value of the Payment and Performance Bonds accordingly. Contractor is
responsible for recording the amended Bonds In the public records of Citrus County. Contractor will
deliver a certified copy of the amended Bonds, as recorded by the Clerk of Court.

22.0 Authority: Each person signing the Agreement warrants that he or she is duly authorized to do so
and to bind the respective party to the Agreement.
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IN WITNESS WHEREOF, this Agreement is accepted by the Parties as of the date noted below.

E i ; 2 CTION LLC
ignature of Witness (1)

Lindp 7. Homewaod By:
Printed Name of Witness (1)

LET, QUALIFIER
natefe of Wilhess (2)

M
Printed NAme of Witness (2)

STATEOF __FLORIDA
COUNTY OF_Cy7R0 S

The foregoing instrument was acknowledged before me, by means of @/physical presence or [_] online

notarization, this A7 i day of Ay . 2021, by
MicHBEL ROSSELET as __JUWNER

who is [V personally known to me or [_] who produced as identification.

Witness my hand and official seal this __.5 - day of __ 0@y , 2021,

Offcial use only B | J@L&mm{
' NOTARY PUBLIC Signature

; Printed Name: __LiNOA To HomEwodDd
| Commission No.: __ae 9247142
| Expiration Date: 3

LINDA T, HOMEWDCD BEAL

si Notary Public - State of Florida
Commission ¥ GG 527143

= Wy Comm. Expires Oct 28, 2023
Bonded through National Notary Assn,

CITRUS COUNTY, FLORIDA, A POLITICAL
SUBDIVISION OF THE STATE OF FLORIDA
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EXHIBIT "A”

PROCEDURES AND STANDARDS
FOR THE
PROVISION OF CONSTRUCTION SERVICES

GENERAL

An award shall be made to one (1) Primary Contractor and up to four (4} Alternate Contractors. Itis possible
that an award could be made to a Respondent as both a Primary Contractor and an Alternate Contractor.

For projects with an estimated cost of less than $35,000, the Primary Contractor shall be automatically
assigned the project. If the Primary Contractor is not available to provide the services within the time allowed
for an assigned project, the Alternate Contractors will be requested to submit quotations for the project and
the Alternate Contractor that offers the lowest price will be assigned the project. If at any time the selected
Alternate Contractor is unable to provide the services for an assigned project, the project will be assigned
to the next Alternate Contractor.

For projects with an estimated cost greater than $35,000 but less than $200,000, the Primary and Alternate
Contractors will be requested to submit quotations for the project. The Confractor that offers the lowest
price will be assigned the project.

The following is a list of services that will be required of the Primary and the Alternate Contractors. This
list includes, but is not limited to:

General Carpentry and Finish Work
Demolition :

3. Cement Work (sidewalks, curbs, slabs, etc.)

4. Glass Door & Window Repair / Replacement, & Applicable Hardware
5. Installing & Replacing Drywall, Plaster Repairs

6. Stair Installation
7

8

9
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Installation, Replacement and Repairing of Ceilings, Walls & Doors
Installation of Flooring (vinyl, ceramic, and carpet)
. Installation of Partitions

10. Installation of Suspended Grid Ceilings and Light Fixtures

11. Installation and Repair of Masonry Walls

12. Installation of Insulation

13. Installation and Repair of Ceramic & Quarry Tile

14. Interior and Exterior Painting

15. Fabrication and Instailation of Millwork

16. Asphalt Repair of Parking Areas

17. Landscaping and Sodding

18. Installation and Repair to Irrigation Systems

19. Signage Projects Including Signs, Lighting and Applicable Landscaping.

20. Site Work Including Excavation, Fill Material and Grading.

21. HVAC System Installation

22. Building Remodels

PRIMARY CONTRACTOR - PROJECTS LESS THAN $35,000

Primary Contractor must be prepared to perform small maintenance and repair projects, on short notice, as
well as be prepared to respond rapidly to emergency projects such as water leaks, pipe breaks, electrical

problema, troffio cafoty icouee ote.

Primary Contractor shall be provided with a description of the project and scope of work. Primary Contractor
shall visit the job site, evaluate the site conditions, and identify any additional tasks necessary to

satisfactorily accomplish the overall project.
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Primary Contractor shall prepare a written estimate of labor, materials, equipment and subcontracted
services required to complete the project. Primary Contractor shall submit its estimate of costs to County
within ten (10) business days, or sooner if instructed by County, from the date of receipt of a work request.
This estimate shall provide specific information, including the following:

A listing of Primary Contractor's in-house workforce.

The hourly labor rates for Primary Contractor's in-house workforce.

The number of hours required by Primary Contractor’s in-house workforce.

A description of the work to be performed by Primary Contractor's in-house workforce.

# list of materials and/or equipment to be utilized, including their description, manufacturer, and
manufacturer's part number.

The cost for the materials and equipment, plus applicable mark-up (Markup to be all inclusive).
A list of subcontractors and a description of the work they will perform.

The cost of the subcontractors' services, plus applicable mark-up.

. An estimate of the time to complete the project, including a start date.

0. The cost for all required testing, permits, applications and fees.

1. Total cost of the project.

e e
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County reserves the option to request a “lump sum” cost estimate on projects. County also reserves the
option to provide the Primary Contractor with an “Open Purchase Order” to provide small maintenance and
repair projects as well as emergency repairs so that Contractor(s) can respond immediately.

County shall evaluate Primary Contractor's cost estimate to determine that the scope of work has been
cleardy and accurately understood that the work has been properly estimated with supporting data
presented, and that the material and equipment estimates are reasonable and properly documented.
Primary Contractor, if required by County shall submit additional information or clarification.

County reserves the right to enter into "value engineering” negotiations with Primary Contractor whenever
it deems that such negotiations will be in the best interest of County. These negotiations may increase or
decrease the original scope of work. Upon completion of negotiations, Primary Contractor will prepare a
new cost estimate.

Once an agreement has been reached between County and Primary Contractor concerning the cost and
scope of work for the project, a Purchase Order will be issued to Primary Contractor. If applicable, County
will record a Notice of Commencement in the public records of Citrus County, after which a Purchase Order
will be issued to Primary Contractor authorizing them to commence with the project. A Notice of
Commencement is not required for projects less than $2,500 or on County owned property.

Once the cost estimate has been approved by County, no changes to the cost estimate shall be permitted
unless 1) there are unforeseen circumstances that are encountered at the job site that could not be
customarily expected by Primary Contractor which result in additional costs, 2) there are delays in the
execution of the project that are beyond the control of Primary Contractor that result in additional costs, 3)
there is a sudden, unexpected or unpredictable increase in the cost of materials or equipment specific fo
the project that are imposed upon Primary Contractor by its supplier(s), 4) Primary Contractor recom mends
changes in the scope of the project that result in a reduction in cost, or 5) County recommends a change
in the scope of the project that results in an increase or reduction in cost. County will not be responsible
for any increased costs to Primary Contractor that are the result of any changes in the scope of services
that have not been pre-approved, in writing, by Gounty,

County will only be responsible for actual costs incurred by Primary Confractor, plus applicable mark-up,
unless County has approved a lump sum proposal. If the cost estimate is found to be overestimated and
the actual cost of the services or materials and equipment are less than Primary Conftractor's cost estimate,
then Gounty shall only pay Primary Gontractor for the actual costs Incurred by Primary Contractor, plus

applicable mark-up.

County shall not be responsible for any costs incurred by Primary Contractor for construction equipment or
vehicle downtime. Nor shall County be responsible for any costs incurred by Primary Contractor for
construction equipment or vehicle maintenance such as tune-ups, tire replacement, repairs, or cleaning.
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Upon completion of the project, Primary Contractor shall submit a payment request to County. The payment
request shall itemize all costs incurred by Primary Contractor and shall be substantiated with time sheets
of its in-house work force and receipts for all materials, equipment and subcontracted services. County
may, at its discretion, approve “lump sum” stage, phase, or final payment request if such payment method
and schedule is approved in advance of commencement of work. Payment of payment requests by County
will be made after inspection of the completed services and satisfactory acceptance of such by County.
Retainage held from periodic payment requests is not required on projects less than $100,000.

Should Primary Contractor's cost estimate be greater than $35,000 in value and through "value
engineering” the cost estimate cannot be reduced below the $35,000 threshold, then quotations will be
obtained from the Alternate Contractors, as noted below.

The County at its sole discretion may elect to perform work valued at under $35,000.00 with in-house staff.

PRIMARY ORALTERNATE CONTRACTORS - PROJECTS GREATER THAN $35,000 BUT LESS THAN
200,000

Primary and Altemate Contractors shall be provided with a description of the project and scope of work.
Each Primary and Alternate Contractor shall visit the job site, evaluate the site conditions, and identify any
additional tasks necessary to satisfactorily accomplish the overall project.

Each Primary and Alternate Contractor shall prepare a written estimate of labor, materials, equipment and
subcontracted services required to complete the project. Each Primary and Alternate Contractor shall
submit their estimate of costs to County within fifteen (15) business days or sooner if instructed by County,
from the date of receipt of a work reguest. This estimate shall provide specific information, including the
following:

A listing of Contractor's in-house workforee.

The hourly labor rates for Contractor's in-house workforce.

The number of hours required by Contractor's in-house workforce.

A description of the work to be performed by Contractor's in-house workforce.

A list of materials and/or equipment to be utilized, including their description, manufacturer, and
manufacturer's part number.

The cost for the materials and equipment, plus applicable mark-up (Markup to be all inclusive).
A list of subcontractors and a description of the work they will perform.

The cost of the subcontractors' services, plus applicable mark-up.

. An estimate of the time to complete the project, including a start date and “Activity Schedule”.
10. The cost for all required testing, permits, applications and fees.

11. Total cost of the project.

CENG opLN-

County reserves the option to request a “lump sum” cost estimate on projects.

County shall evaluate the Contractors' cost estimates to determine that the scope has been clearly and
accurately understood and that the work has been properly estimated with supporting data presented, and
that the material and equipment estimates are reasonable and properly documented. Additional information
or clarification shall be submitted by each of the Contractors, if required by County.

Once it has been determined that all of the Contractors have a clear understanding of the scope of the
project and they have submitted their final adjusted cost estimate, if applicable, the Contractor who offers
the lowest “total cost for the project” will be assigned the project.

County reserves the right to enter into "value engineering” negotiations with the Contractors submitting the
[oWest cost estimate afer they are selecled whenever il deema thal auch negetiations will be in the boot
interest of County. These negofiations may increase or decrease the original scope of work. Upon
completion of negotiations, a new cost estimate will be prepared for County by the Contractor.

Since the cost of the project exceeds $35,000, in accordance with County's Administrative Regulations, a
request will be made to Board of County Commissioners to approve a work authorization for the project

and associated expenditures.
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Once the work authorization is approved by the Board of County Commissioners, a Purchase Order and
Motice to Proceed will be issued to the Primary or Alternate Contractor after County has recorded a Notice
of Commencement in the public records of Citrus County, authorizing the Primary or Alternate Contractor
to commence with the project.

Once the cost estimate has been approved by County, no changes to the cost estimate shall be permitted
unless 1) there are unforeseen circumstances that are encountered at the job site that could not be
customarily expected by Contractor which result in additional costs, 2) there are delays in the execution of
the project that are beyond the control of Contractor that result in additional costs, 3) there is a sudden,
unexpected or unpredictable increase in the cost of materials or equipment specific to the project that are
imposed upon Contractor by its supplier(s), 4) Contractor recommends changes in the scope of the project
that result in a reduction in cost, or 5) County recommends a change in the scope of the project that results
in an increase or reduction in cost.

County will not be responsible for any increased costs to the Contractor that are the result of any changes
in the scope of services that have not been pre-approved by County, that are a result of Contractors
negligence or incompetence, or self-caused delays. County will only be responsible for actual costs
incurred by Contractor, plus applicable mark-up, uniess County has approved a lump sum proposal. If the
cost estimate is found to be overestimated and the actual cost of the services or materials and equipment
are less than the Contractor's cost estimate, then County shall only pay the for the actual costs incurred by

Contractor, plus applicable mark-up.

County shall not be responsible for any costs incurred by the Contractor for construction equipment or
vehicle downtime. Nor shall County be responsible for any costs incurred by the Contractor for construction
equipment or vehicle maintenance such as tune-ups, tire replacement, repairs, or cleaning.

Upon completion of the project, or completion of phases or stages of the project (progress payments), the
Contractor shall submit a payment request to County. The payment request shall itemize all costs incurred
by the Contractor and shall be substantiated with time sheets of its in-house workforce and receipts for all
materials, equipment and subcontracted services, unless a lump sum proposal was approved by County.
County may, at its discretion, approve “lump sum” stage, phase, or final payment request if such payment
method and schedule is approved in advance of commencement of work. Payment of payment requests
by County will be made after inspection of the completed services and satisfactory acceptance of such by
County. Retainage held from periodic payment requests is not required on projects less than $200,000.

Final payment will require all applicable closing documents submitted to County prior to final payment.

Should the lowest cost estimate received from the Primary or Alternate Contractors be greater than
$200,000, the project shall not be assigned to any of the Contractors and will be competitively bid.

ER RE MENTS AP ETOP RY AND ALT E CONTRA

Contractor shall utilize their own employees, or subcontractors, to perform the services and shall be solely
responsible for all construction means, methods, technigues, seguences and procedures, including the

coordination of the services,

Unless otherwise agreed to by County, Contractor shall be responsible for all labor, materlals, equipment,
tools, machinery, utilities, transportation, and anything else necessary for the proper execution and
completion of the Services, whether temporary or permanent, and whether or not incorporated in the work.

All materials and equipment furnished by Contractor shall be new, unless otherwise specified by County,
and all work will be of good quality, free from defects in materials and workmanship, and shall be in
conformance with the specifications of the assigned project. All work not conforming to these requirements,
including substitutions not properly approved and authorized by County, may be considered defective. If
required by County, Contractor shall furnish satisfactory evidence as to the kind and quality of materials

and equipment.
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Contractor acknowlaedges that services cannot be performed until they have received an authorized
Purchase Order and, if applicable, a Motice to Proceed for each project assigned to them.

Contractor is to obtain and pay for all required construction permits and approvals. The cost of the parmits
is to be incorporated in the cost estimate for the project.

Contractor is to post all construction permits associated with the project at the job site. Contractor is
responsible for requesting timely inspections on all work. Payment requests submitted by Contractor to
County shall not be processed until all work associated with the project has been inspected, approved and
signed off by County.

If, during the course of work, Contractor encounters unforeseen conditions, which could not initially be
evaluated, which impact the work and will result in additional costs, Contractor shall not proceed without
written authorization of County.

Contractor shall have sufficient number of in-house workforce or subcontractors to perform the services,
including adequate inventory of tools and construction equipment to perform work at the job site. Contractor
shall be held responsible for the on-site supervision, scheduling, storage, receiving and placement of
materials and equipment.

If work Is to be accomplished on weekends, or during Holidays, and/or other than normal business hours
during the week, County shall provide Contractor, and its subcontractors, access to County's facilities where
the services are being performed. All such work of this nature is to be coordinated and authorized by
County.

Emergency Work Requests may be needed from time to time. The Primary Contractor shall be contacted
first. Expectations are that Primary Contractor, within two (2) hours of the emergency notice, will meet with
County personnel at the job site, review the scope of the emergency work, provide a cost estimate, proceed
with work without delay and in general be responsive to the emergency request. If Primary Contractor is
unable to respond to the emergency request, one of the Alternate Confractors may be contacted by County.

Precautions will be exercised at all times for the protection of the public, Contractor's employees,
Contractor's subcontractor employees and property. Contractor, at Contractor’s expense, will provide
barricades when work is performed in areas traversed by persons or vehicles, or when deemed necessary
by County. Contractor shall comply with all Occupational Safety and Health Act (OSHA) standards
associated with the provision of their services.

Contractor shall conform to all Federal, State and Local regulations during the performance of the Services.
Any fines levied due to inadequacies or failure to comply with any and all requirements shall be the sole
responsibility of Contractor. Any person found not in conformance with any laws, statutes, rules or
regulations will not be allowed on the job site. Continued violations by a Contractor shall constitute cause
for immediate termination of the Agreement.

The Contractor shall comply with Florida Building Codes and OSHA Safety Standards.

All existing structures, utilities, services, roads, trees, shrubbery, etc., shall be protected against damage
or interrupted service at all times by Contractor and Contractor shall be held responsible for any damage
to property caused by reason of his operations on the property.

While working, Contractor's vehicles shall be legally parked so as not to interfere with normal traffic flow.
Mo vehicles, equipment, or materials shall be stored on the project sites unless County gives prior appraval.

Contacior shall confine his equipment, apparatua, the sterage of materials, and the eperation of thair work:
force to the limits indicated by law, ordinances, permits, or direction of County, and shall not unreasonably
encumber the use of the project site by County. Contractor shall take all measures necessary to protect his

own materials.

The Contractor shall comply with the following noise abatement performance standards for all construction
activities:
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Working hours during the day are between 7:00 AM and 10:00 PM in accordance with Citrus County's
Ordinance, Chapter 21; Section 21, Article Il. Contractor shall familiarize itself with this ordinance,
which can be accessed on the following website:

hitps:/library. municode.com(flicitrus_county/codes/code_of ordinances?nodeld=PTHCICOF
LCO _CH21NOVIAIPO .

It will be Contractor's responsibility to ensure that residents who are located in and around the project
sites are not disturbed. |f complaints are received, Contractor will be responsible for addressing the
complaints to the satisfaction of County.

Contractor shall maintain an adequate supply of materials, supplies, personnel, etc., required to perform
the services to ensure work can be performed in a timely manner. Repeated and documented instances
of 1) using substandard materials, supplies, or untrained personnel, 2) failure to have materials, supplies,
or personnel readily available when performing work assignments, 3) continued failure to provide services
in a timely manner, or 4) failure to adequately clean up and remove debris when work Is completed, shall
constitute adequate grounds for termination of Contractor's participation in this program and termination of
the Agreement.

Contractor shall furnish County with every means to verify whether or not the materials and workmanship
are in accordance with the requirements of the assigned work, Failure of County to reject or condemn
defective materials or workmanship at any time shall not prevent County's right to reject or condemn such

if discovered before or after County has accepted the work.

Upon completion of the work and before acceptance and final payment is made, Contractor shall, at its
expense, clean and remove from the premises all surplus and discarded materials, rubbish, and temporary
structures, and shall restore the project site to an acceptable condition, including both public and private
property, which was damaged during the prosecution of the work, and shall leave the project site in a neat
and orderly condition.

Contractor shall perform its construction activities so as not to cause damage to public or private property
adjacent to the work site. Should any public or private property be damaged or destroyed, Contractor, at
its expense, shall repair, restore or replace the damaged property to a condition that is, acceptable to
County and/or private property owners. Such repair, restoration, or replacement of destroyed or damaged
property shall be completed within one month of the date the damage was discovered.

Prior to the commencement of the work, Contractor shall familiarize itself with the location of all existing
utilities and facilities within the boundaries of the project sites. Contractor shall be responsible for contacting
all utility companies to request underground locating of such utilities. If conflicts exist, both overhead and
underground, Contractor shall be responsible for working with the utility companies to facilitate completion
of the assigned project. If Contractor commences work on a project without first requesting underground
locating services from the utility companies and Contractor causes damage to such underground utlities,
Contractor shall be responsible for arranging the repair of such damaged utilities, at no expense to County.

Contractor shall be responsible for the subcontractors it utilizes and shall ensure that the subcontractors
follow all of the requirements noted in this specification.

The County at its sole discretion may choose to competitively bid any project. Primary and Alternate
Contractors are not prohibited from submitting competitive bids. Primary and Alternate Contractors have
no recourse if a project under $200,000.00 is competitively bid and the award goes to a Contractor who is
not part of this Continuing Services Agreement.
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